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Part C3:  SCOPE OF WORK 

 

3. 1 Scope 

 This section of the specification covers the supply and delivery of a comprehensive tyre 

maintenance and management system for the municipal council vehicles. 

 

3. 2       Specifications 

3.2.1   Maintenance on all tyre related breakdowns to be done during all hours of the day, 

where needed, as specified by the Transport Manager, on all council vehicles. 

3.2.2 The following complete spare wheels will be supplied and kept on the premises of the 

supplier to eliminate downtime on vehicles, at no additional cost to the council. At the 

end of the contract period, these will remain the property of the contractor. 

 

Size Vehicle Quantity Type 

900 X 20 Trucks 1 H/S 

900 X 20 Trucks 1 D/P 

1100 X 20 Trucks 2 H/S 

1100 X 20 Trucks 2 D/P 

12,5/80-18 Case TLB  1 Front 

16,9 14 - 28 Case TLB 1 Rear 

 

3.2.3 The contractor will be obliged to purchase all tyre casings from the council at market 

related prices. 

3.2.4 The supplier will identify by branding or otherwise, free of charge, all tyres on council 

vehicles on commencement of the contact, and also as and when tyres are changed, 

and keep record thereof, to eliminate tyre theft. Care should be taken when branding 

tyres that it is done in such a manner that it does not damage tyres. Further, should 

any claims occur and it be proven that it was due to the branding of tyres the liability 

for such a claim will lie with the contractor 

3.2.5 A full record shall be kept by the contractor of all tyre movement on all council vehicles. 

A copy of these records must be submitted to the Transport Manager on a three-

monthly basis, as well as at the end contract period at no additional cost to the council.  
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3.2.6 A comprehensive monthly report containing details of all costs, repairs, replacements 

and damages per vehicle will be supplied to the Transport Manager on third work day 

of the following month at no additional cost to the council. 

3.2.7 A three monthly tyre audit must be done on all vehicles to determine thread depth and 

to ensure that tyre’s were not illegally changed, at no additional cost to the council.   

3.2.8 The supplier will whenever foul play is suspected, inform the Transport Manager 

immediately.  

3.2.9 The contractor must assist the Transport Manager to eliminate tyre costs by advising 

him of technology changes and give any other advice to curb the costs of tyres. 

 

 

 

 

 


